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J-2. REQUIREMENT SOURCES AND IMPLEMENTING 939 9
DOCUMENTS
J-3. HANFORD SITE SERVICES AND INTERFACE 940 109
REQUIREMENTS MATRIX
J-4. PERFORMANCE EVALUATION AND
MEASUREMENT PLAN
a FY 2010 PERFORMANCE EVALUATION & 052 19
MEASUREMENT PLAN
b FY 2011 PERFORMANCE EVALUATION & 145 10
MEASUREMENT PLAN
c FY 2012 PERFORMANCE EVALUATION & 215 13
MEASUREMENT PLAN
d FY 2013 PERFORMANCE EVALUATION & 298 10
MEASUREMENT PLAN
e FY 2014 PERFORMANCE EVALUATION & 394 20
MEASUREMENT PLAN
f FY 2015 PERFORMANCE EVAULATION & 466 11
MEASUREMENT PLAN
g FY 2016 PERFORMANCE EVAULATION & 482 9
MEASUREMENT PLAN
h FY 2017 PERFORMANCE EVAULATION & 672 9
MEASUREMENT PLAN
i FY 2018 PERFORMANCE EVAULATION & 769 30
MEASUREMENT PLAN
i FY 2019 PERFORMANCE EVALUATION & 885 30
MEASUREMENT PLAN
k FY 2020 PERFORMANCE EVALUATION & 876 27
MEASUREMENT PLAN
| EXTENSION 3 PERFORMANCE EVALUATION & 938 27
MEASUREMENT PLAN
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J-10. WAGE DETERMINATIONS - SERVICE CONTRACT 888 46
ACT, DAVIS-BACON ACT, AND COLLECTIVE
BARGAINING AGREEMENTS
J-11. CONTRACT DELIVERABLES 765 22
J-12. GOVERNMENT FURNISHED SERVICES AND 134 4
INFORMATION
J-13. HANFORD SITE STRUCTURES LIST 904 19
J-14. HANFORD WASTE SITE ASSIGNMENT LIST 729 61
J-15. Be SAMPLING PROTOCOL FOR BUILDINGS 059 5
J-16. PORTFOLIO MANAGEMENT TASK ORDERS
Task 09-001 Hammer Budget Analysis 006 1
Task 11-001 200W Pump & Treat Independent Review 077 1
Task 11-002 Assessment of the 618-10 Burial Ground 080 2
Characterization
Task 11-003 Consulting Support to HQ EM-2.1 148 5
Task 11-004 PIC Support for Project Controls System 144 3
Description
Task 12-001 Project Management and Project Controls 157 2
Support for the River Corridor Closure Project 220
Task 12-002 PMB review support to the Plutonium 159 1
Finishing Plant Project
Task 13-001 Project Management and Project Controls 223 2
Support for the River Corridor Closure Project
Task 13-002 DOE-HQ Security Systems Review and 280 2
Assessment
Task 13-003_R1 DOE-RL AMB HGET Training Approval 310 2
Process SIA 347
Task 13-004 DOE-RL Groundwater Sampling Structured 306 2
Improvement Activity
Task 14-001 - Project Management / Project Controls 323 2
Support
Task 14-002 — Cultural Resources Support 353 2
Task 14-003 — AMSE Business Rhythms & Reporting 358 2
Workshop
Task 14-004 - DOE-HQ Human Resources Staffing 398 2
Process Structured Improvement Activity
Task 14-004, Rev 2 — DOE HQ Human Resources Staffing 456 3
Process Structured Improvement Activity
Task 14-005 River Corridor Contract Change Process 410 2
Structured Improvement Activity
Task 15-001 River Corridor Division PBS 41 Project 410 2
Management/Project Controls Support
Task 15-002 Office of River Protection Project Dashboard 432 3
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Task 15-002 Rev 1 Office of River Protection Project 457 2
Dashboard Solutions Phase 2a
Task 15-002 Rev 2 Office of River Protection Project 471 2
Dashboard Solutions Phase 3 478
Task 15-004 Nuclear Safety Division Safety Basis Review 459 2
and Approval Process Structured Improvement Activity
Task 16-001 River Corridor Division PBS 41 Project 483 2
Management/Project Controls support
Task 16-002 Hanford Property Management Structured 523 2
Improvement Activity
Task 16-003 DOE CERCLA Structured Improvement 528 2
Activity
Task 17-001 Hanford Site-Wide Contractor Assurance 597 5
System Implementation Support
Task 17-001 Rev. 1 Hanford Site-Wide Contractor 632 5
Assurance System Implementation Support
Task 18-001 Hanford Site-Wide Contractor Assurance 648 4
System Implementation Support Phase 2
Task 18-002 Rev. 2 Plutonium Finishing Plant Expert Panel 707 3
Task 19-001 Rev. 1 Hanford Site-Wide Contract Assurance 809 4
System Implementation Support Phase 3
Task 19-002 Rev. 1 Provide a recognized Expert in Best 797 3
Basis Inventory and Waste Processing / Flowsheet
Modeling and Analysis in Support of Mission Integration
and Strategic Planning at ORP
Task 19-003 Rev. 1 Development of National Park 802 3
Operations Contract (NPOC) and Collections Management
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